

SNI 2002 : T12	S.A.4	Pembuatan Pagar sementara dari kawat duri, tinggi : 1,8 m							
		Bahan/ Peralatan							
		1,25000 btg	Dolken kayu galam, Ø (8-10) cm, panjang 4m		25.577		31.972	-	
		2,00000 kg	Portland Cement		1.619		3.237	-	
		0,00500 m³	Pasir Beton		250.564		1.253	-	
		0,00900 m³	Batu Koral/ Kerikil Beton		472.990		4.257	-	
		25,00000 kg	Kawat Duri		22.475		561.865	-	
		0,06000 kg	Paku		28.055		1.683	-	
		Tenaga Kerja							
		0,30000 MD	Pekerja			224.513	-		67.354
		0,20000 MD	Tukang Kayu II			224.513	-		44.903
		0,02000 MD	Kepala Tukang Kayu			282.887	-		5.658
		0,02000 MD	Mandor			300.848	-		6.017
		Biaya / m' (m lari)					604.267		123.931