

SNI 2002 : T12	S.A.3	Pembuatan Pagar sementara dari seng gelombang, tinggi : 2 m							
		Bahan/ Peralatan							
		1,25000	btg	Dolken kayu galam, Ø (8-10) cm, panjang 4m		25.577		31.972	-
		2,50000	kg	Portland Cement		1.619		4.046	-
		1,20000	lbr	Seng Gelombang 3' x 6'		80.534		96.641	-
		0,00500	m³	Pasir Beton		250.564		1.253	-
		0,00900	m³	Batu Koral/ Kerikil Beton		472.990		4.257	-
		0,07200	m³	Kayu Kaso 5/7		5.722.587		412.026	-
		0,06000	kg	Paku		28.055		1.683	-
		0,45000	kg	Cat Meni Besi		58.100		26.145	-
		Tenaga Kerja							
		0,40000	MD	Pekerja			224.513	-	89.805
		0,20000	MD	Tukang Kayu II			224.513	-	44.903
		0,02000	MD	Kepala Tukang Kayu			282.887	-	5.658
		0,02000	MD	Mandor			300.848	-	6.017
		Biaya / m' (m lari)						578.023	146.383